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1. See attachment of EnvioMed Lead Inspection reports, 263 Migeon Avenue, Torrington, CT,
Inspection plans H1- H5, and Lead Abatement Specification. Lead abatement, is part of this
contract and is to be included in Contractor Bid Proposal.

2. Project Questions has been extended to November 14, 2025, 4:00 pm.
3. Bid Date is moved from November 6, 2025 to November 19,2025.

4. See attachment Revised Drawing D2 dated 10-31-2025, for clarification of keynote 15, and
Keynote 44.

5. Note: Site lighting shown on SE1 is not part of this contract. All wiring will be terminated
inside the building at the panel location and lines tagged with identification. Contractor to
provide breakers in panel for site lighting.

6. Note: Site Conduit shown on SE1 is not part of this contract, however all wiring from main
building to generator and to Studio building is part of this contract.

7. Conduits have been run from the Power Pole to the building for electrical service.

8. Conduits have been run from the Electrical Chargers to the building. Wiring will be run from
Vehicle Charging Stations to Electrical Panel and all lines tagged with identification.
Contractor to provide breakers in electrical panel for Vehicle Charging Stations. Note Vehicle
Charging Stations are not part of this contract.
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9. Clarification: Eversource installed a pole mounted transformer so there is no pad mounted
transformer.

10. Contractor is to provide and Engineered signed and sealed design build set of drawings for
a monitored Fire Burglar Alarm.

11. Generator Specified is a Genrac 100kw, natural gas , with a level 2 Sound attenuation

enclosure. Conduit is run from building to generator pad by the Site Contractor and is not part
of this contract.

12. All light Pole bases, light poles and light fixtures are part of the Site package and not part of
this contract.

13. Floor finish at Stair 200, Change from F4 to F1

14. Revise 1/A3, Wall Type D as indicated: 1" Galv. Metal hat channel, with 1/2" moisture
resistant gypsum board and ceramic tile

15. Wall Type 6 added to A19 Second floor finish plan for Kitchen 213.
16. Front Entry Door to be scrapped prepped and painted. Modification only required to

receive new entry lock set with lever handle.
17. See attached revised drawings: D2,A3,A19, A20




